
April 15, 2004

SUBJECT: Various Routes
Section D1 APP Paint Pvt Mrkg 2004-16
Will County
Item No. 17, April 23, 2004 Letting
Addendum A

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and a proposal for the
subject improvement.

Enclosed herewith is one copy each of the following described material:

1. Revised Cover Sheet & Sheet 6 of the Plans.
2. Revised Highway Standard Drawings 701400-01 & 701406-04.
3. Revised pages 13 & 14 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and
must include any Schedule of Prices changes in their bidding proposal.  Bidders
using computer generated bids are cautioned to reflect any and all Schedule of
Prices changes, if involved, into their computer programs.

If proposal sheets are printed back to back, bidders are cautioned to exercise
care when inserting revised and/or added special provisions into their proposals.

Please call 217/782-7806 if any of the above described material is not included in
this transmittal.

Very truly yours,

Ted  B. Walschleger, P. E.
Engineer of Project Development
and Implementation

cc: Ken Wood; Roger Driskell; Jim White; Design & Environment File

TBW:MS:jc

2300 South Dirksen Parkway / Springfield, Illinois/62764
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SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2004

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction
(Adopted 1-1-02)  (Revised 1-1-04)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
101 Definition of Terms 1
105 Control of Work 2
205 Embankment 3
251 Mulch 4
440 Removal of Existing Pavement and Appurtenances 5
442 Pavement Patching 6
449 Removal and Replacement of Preformed Elastomeric Compression Joint Seal 7
501 Removal of Existing Structures 8
503 Concrete Structures 9
505 Steel Structures 10
506 Cleaning and Painting Metal Structures 13
508 Reinforcement Bars 14
512 Piling 15
540 Box Culverts 16
669 Removal and Disposal of Regulated Substances 18
671 Mobilization 19
702 Work Zone Traffic Control Devices 20
1003 Fine Aggregates 21
1004 Coarse Aggregate 22
1020 Portland Cement Concrete 25
1021 Concrete Admixtures 32
1022 Concrete Curing Materials 33
1024 Nonshrink Grout 35
1056 Preformed Flexible Gaskets and Mastic Joint Sealer for Sewer and Culvert Pipe 37
1060 Waterproofing Materials 38
1069 Pole and Tower 39
1070 Foundation and Breakaway Devices 40
1077 Post and Foundation 42
1080 Fabric Materials 43
1083 Elastomeric Bearings 46
1094 Overhead Sign Structures 47
1103 Portland Cement Concrete Equipment 48
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) 49

2 Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) 51
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) 52
4 X Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts

     (Eff. 3-20-69) (Rev. 1-1-94) 63
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 4-1-93) 69
6 Reserved 74
7 Asphalt Quantities and Cost Reviews (Eff. 7-1-88) 75
8 National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03) 76
9 Haul Road Stream Crossings, Other Temporary Stream Crossings and In-Stream Work Pads

     (Eff. 1-2-92) (Rev. 1-1-98) 77
10 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-02) 78
11 Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-02) 81
12 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-97) 84
13 Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) 86

14 Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (Rev. 1-1-97) 92
15 Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 1-1-04) 98
16 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 2-1-95) 117
17 Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 10-15-97) 121
18 Resurfacing of Milled Surfaces (Eff. 10-1-95) 123
19 PCC Partial Depth Bituminous Patching (Eff. 1-1-98) 124
20 Patching with Bituminous Overlay Removal (Eff. 10-1-95) (Rev. 7-1-99) 126
21 Reserved 128
22 Protective Shield System (Eff. 4-1-95) (Rev. 1-1-03) 129
23 Polymer Concrete (Eff. 8-1-95) (Rev.1-1-04) 131
24 Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (Rev. 1-1-00) 133
25 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-98) 138
26 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) 139
27 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-97) 144
28 Give em a Brake Sign (Eff. 8-1-89) (Rev. 8-1-91) 146
29 Portable Changeable Message Signs (Eff. 11-1-93) (Rev. 2-1-96) 147
30 Reserved 148
31 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) 149
32 Reserved 150
33 English Substitution of Metric Bolts (Eff. 7-1-96) 151
34 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 152
35 Polymer Modified Emulsified Asphalt (Eff. 5-15-89) (Rev. 1-1-04) 154
36 Corrosion Inhibitor (Eff. 3-1-80) (Rev. 7-1-99) 156
37 Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) 157
38 Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) 163
39 Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-04) 171
40 Traffic Barrier Terminal Type 1, Special (Eff. 8-1-94) (Rev. 1-1-03) 185
41 Reserved 186
42 Segregation Control of Bituminous Concrete (Eff. 7-15-97) 187
43 Reserved 190



Various Routes
Section D 1 APP PAINT PVT MRKG 2004-16

Will County
Contract 44841

i

TABLE OF CONTENTS

Page

TABLE OF CONTENTS................................................................................................................................. I

SPECIAL PROVISION............................................................................................................... 1
LOCATION OF WORK ................................................................................................................................. 1

DESCRIPTION OF WORK ........................................................................................................................... 1

QUANTITIES................................................................................................................................................. 1

PROSECUTION AND PROGRESS.............................................................................................................. 1

PAINT PAVEMENT MARKING, APPLIED ................................................................................. 2

PAINT PAVEMENT MARKING REMOVAL ................................................................................ 3
TRAFFIC CONTROL PLAN.......................................................................................................................... 4

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC .................................................................................. 4

TRAFFIC CONTROL AND PROTECTION................................................................................................... 5

FLAGGER VESTS (BDE).............................................................................................................................. 9

PARTIAL PAYMENTS (BDE)...................................................................................................................... 10

PAYMENTS TO SUBCONTRACTORS (BDE) ........................................................................................... 11

PORTABLE CHANGEABLE MESSAGE SIGNS (BDE).............................................................................. 12

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) .......................................................................... 13

WORK ZONE PUBLIC INFORMATION SIGNS (BDE)............................................................................... 13

WORK ZONE SPEED LIMIT SIGNS (BDE) ............................................................................................... 14

WORK ZONE TRAFFIC CONTROL (BDE) ................................................................................................14

WORK ZONE TRAFFIC CONTROL DEVICES (BDE) ............................................................................... 15



Various Routes
Section D 1 APP PAINT PVT MRKG 2004-16

Will County
Contract 44841

1

STATE OF ILLINOIS

SPECIAL PROVISION

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2002”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Supplemental Specifications and
Recurring Special Provisions” indicated on the Check Sheet included herein, which apply to and
govern the construction requirements of the District 1 Applied Paint Pvt Mrkg 2004-16, in Will
County, Contract 44841; and in case of conflict with any part, or parts, of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF WORK

The locations of the work to be performed under this contract will be on various State-
maintained highways in Will County.

DESCRIPTION OF WORK

The work to be done under this contract shall consist of applying white and yellow paint
pavement marking lines of various widths.  The material, paint and glass beads will be
furnished to the Contractor from State storage.

QUANTITIES

The quantities specified in this contract indicate the estimated amount of work required for the
duration of this contract.  This is merely an estimate to allow Contractors to establish unit prices
and permit the Department to determine the low bidder.  It shall be understood that the unit
prices of this contract shall prevail throughout the period of this contract regardless of the
quantity.

PROSECUTION AND PROGRESS

The contract shall become effective May 15, 2004 or following the execution and acceptance of
the contract, whichever is later, and all work shall be completed by November 1, 2004.

Should the Contractor fail to complete a work order within the allotted time or such extended
time as may have been allowed, the Contractor shall be liable to the Department, not as a
penalty but as liquidated damages in the amount of $150.00 per calendar day per work order.
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If the Contractor fails to complete all of the work by November 1, 2004, liquidated damages
shall be assessed at the rate of $200.00 per calendar day rather than the amount indicated in
Article 108.09 of the “Standard Specifications for Road and Bridge Construction.” adopted
January 1, 2002.

The Illinois Department of Transportation shall by agreement with the Contractor, have the
option to renew the contract for the next year at the current prices.  The option and agreement
for renewal of the contract will be made by October 15, 2004.

PAINT PAVEMENT MARKING, APPLIED
Effective:  January 1, 1997

This work shall consist of the renewal of white and yellow pavement and curb markings at
locations on State-maintained highways in Will County as directed by the Engineer.  Some new
marking and/or revision of existing markings may also be required as directed by the Engineer.
The Engineer will furnish to the Contractor large scale maps and/or other descriptions of the
locations and markings to be renewed and will establish priorities for the work.  Work orders will
be issued for pavement marking changes, additions and deletions to the existing program.
These work orders are to be completed in twenty (20) calendar days from the date of issue to
the Contractor.  Liquidated damages will be assessed for each day for each work order not
completed in the time specified.  No work orders will be issued after October 1, 2004.  The
Contractor shall furnish reports at least weekly of locations and approximate quantities marked
and materials used.

The work shall be done in accordance with the applicable requirements of Sections 780, 1095
and 1105 of the “Standard Specifications for Road and Bridge Construction” and as modified
herein. The paint and glass beads will be furnished to the Contractor from State storage at the
New Lenox Sign Shop, New Lenox, IL (Southeast corner of I-80 and U.S. Route 30).  It should
be noted that all paint supplied for this contract will be water borne paint.  The Contractor shall
be responsible for loading and transporting the paint and beads; including hand or mechanical
mixing in the drum as necessary to restore the original consistency of the paint, and for
returning the empty drums/lids to the sign shop.  These yard operations shall be accomplished
during normal days and hours of work at the sign shop.  The Contractor’s roadway equipment
shall not be parked or stored at the sign shop facilities.

The paint and beads furnished to the Contractor will comply with the “Specifications for Fast-
Dry Pavement Marking Paint, White and Yellow” and “Specifications for Low Index Glass Beads
Type B for Pavement Line Markings, M26-96” respectively.  The Contractor shall use no paint
or beads from other sources.  Any paint and beads furnished to the Contractor in excess of 110
percent (110%) of the theoretical requirements will be compensated for at the end of the
contract by a reduction in payments due the Contractor of $7.50 per excess gallon of paint and
$0.25 per excess pound of beads.

Revise the third paragraph of Article 780.06 of the “Standard Specifications” to read: The paint
shall be applied at a minimum thickness of 16 mils, and beads shall be applied to all
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painted surfaces at a minimum rate of 7.0 pounds for each gallon of paint used.  For the
purpose of computing excess paint penalties, the theoretical line thickness shall be 16 mils.

Add the following to Article 780.06 of the “Standard Specifications”: Unless otherwise directed
by the Engineer, the paint shall be applied over existing worn lines where they are present.
Careful attention shall be given to accurately maintaining existing skip-dash cycle lengths and
retracing the painted portion of the line using a 10-foot (plus or minus 3 inches) line.  Where
existing skip-dash lines are substantially obliterated or not present, the cycle length shall be 40
feet with a 1:3 paint-skip ratio, or as otherwise directed by the Engineer.

The application equipment used shall have the capability of placing both white and yellow lane
and edge lines on freeways and be permanently mounted on a truck of sufficient size and
stability with an adequate power source to insure smooth, straight application.  The equipment
must have the capability of automatically placing intermittent and continuous lines.  The
equipment shall be so constructed as to provide the various widths of pavement marking lines
specified.  The mounting shall be such as to allow the equipment to accurately follow road
irregularities and produce lines of uniform dimensions.  Lines other than lane and edge lines
may be placed with a hand-operated machine.  The Engineer may also permit the use of a
hand-operated machine for those locations where only a limited quantity of lane and edge lining
is required.

A mechanical beader of a design approved by the Engineer shall be used.

The Contractor shall abide by all local ordinances governing the use of the application
equipment.

The application equipment (except the hand-operated equipment) shall be capable of heating
the paint to a temperature of not less than 150 degrees F. (66 degrees C.).  The application
equipment (except hand-operated equipment) shall also be equipped with a timing mechanism
and distance-measuring and recording equipment capable of accurate adjustment of the skip-
dash cycle length and ratio and of measuring and accumulating the lengths of lines applied.

Revise Paragraph 780.12 of the “Standard Specifications” to read: Basis of Payment.  This
work shall be paid for at the contract unit price per lineal foot of applied line for PAINT
PAVEMENT MARKING LINE 4, 5, and 8 INCHES, APPLIED, measured as specified herein.

PAINT PAVEMENT MARKING REMOVAL
Effective: January 1, 1997

This work shall consist of removing existing paint pavement markings in accordance with the
applicable requirements of Section 783 of the “Standard Specifications for Road and Bridge
Construction” and as directed by the Engineer.  The Engineer will furnish the locations and
priorities to the Contractor.
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Measurement shall be as specified in Article 780.11 of the “Standard Specifications,” except
that line removal measurement shall be converted to square feet.  If a significant portion of
existing line, letter or symbol is missing, the quantity paid for shall conform to the Engineer’s
prorate estimate.

Basis of Payment.  This work will be paid for at the contract unit price per square foot for PAINT
PAVEMENT MARKING REMOVAL, as specified above and as directed by the Engineer.

TRAFFIC CONTROL PLAN

Effective: September 30, 1985 Revised: July 1, 1994

Traffic control shall be in accordance with the applicable sections of the Standard
Specifications, the Supplemental Specifications, the “Illinois Manual on Uniform Traffic Control
Devices for Streets and Highways”, any special details and Highway Standards contained in the
plans, the Traffic Specifications and the Special Provisions contained herein.

Special attention is called to Article 107.09 and Section 701 of the Standard Specifications and
the following Highway Standards, Details Quality Standard for Work Zone Traffic Control
Devices, Recurring Special Provisions and Special Provisions contained herein, relating to
traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 96 hours in advance of
beginning work.

Standards - 702001, 701311, 701406, 701411, 701501, 701606, 701601, 701701, 701426

Details: -District One Freeway Standard for One Lane Closure, (TC-06).
District One Freeway Standard for Two Lane Closure, (TC-07).
District One Freeway Standard for Shoulder Closures and Partial Ramp Closures,
(TC-17).

Special Provisions - Traffic Control and Protection
 - Traffic Control Deficiency Deduction
 - Keeping the Expressway Open to Traffic

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required.
The traffic control shall be in accordance with these Special Provisions, the Standard
Specifications, the State Standards, and the District Freeway Lane Closure Standards and
details.  All Contractor’s personnel shall be limited to these barricaded work zones and shall not
cross the expressway.
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The Contractor shall request and gain approval from the Illinois Department of Transportation’s
Expressway Traffic Operations Engineer (847)-705-4155 or 4151) twenty-four (24) hours in
advance of all daily partial ramp and shoulder closures. And seventy-two (72) hours in advance
of all permanent and weekend closures on all Freeways and/or Expressways in District One.

Shoulder closures or partial ramp closures will not be permitted on weekdays (Monday through
Friday) from 5:00 a.m. to 9:00 a.m. or from 3:00 p.m. to 7:00 p. m.  Since this is a “various
locations” project, lane closures have not been approved for this project, and are normally not
permitted during the day.  The Contractor must notify the Expressway Traffic Operations
Engineer a minimum of 10 working days prior to the beginning of the work on the Expressway,
so exact lane closures and the traffic control needed, can be determined.

All daily closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog as determined by the Engineer.

Additional hour restrictions for closures may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours.  The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

TRAFFIC CONTROL AND PROTECTION

Effective: September 30, 1985 - Revised: January 13, 1995

This item of work shall include furnishing, installing, maintaining, replacing, relocating and
removing all traffic control devices used for the purpose of regulating, warning or directing
traffic during the construction or maintenance of this improvement.

Traffic control and protection shall be provided as called for in the plans, these Special
Provisions, applicable Highway Standards, applicable sections of the Standard
Specifications, or as directed by the Engineer.

The governing factor in the execution and staging of work for this project is to provide the
motoring public with the safest possible travel conditions along the roadway through the
construction zone.  The Contractor shall arrange his operations to keep the closing of any
lane of the roadway to a minimum.

Traffic control devices include signs and their supports, signals, pavement markings,
barricades with sand bags, channelizing devices, warning lights, arrowboards, flaggers, or
any other device used for the purpose of regulating, detouring, warning or guiding traffic
through or around the construction zone.

The Contractor is required to conduct routine inspections of the work-site at a frequency that
will allow for the prompt replacement of any traffic control device that has become
displaced, worn, or damaged to the extent that it no longer conforms to the shape,
dimensions, color, and operational requirements of the MUTCD, the Traffic
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Control Standards, or will no longer present a neat appearance to motorists.  A sufficient
quantity of replacement devices, based on vulnerability to damage, shall be readily available
to meet this requirement.

The Contractor shall be responsible for the proper location, installation and arrangement of
all traffic control devices.  Special attention shall be given to advance warning signs during
construction operations in order to keep lane assignment consistent with barricade
placement at all times.  The Contractor shall immediately remove, cover or turn from the
view of the motorists all traffic control devices which are inconsistent with detour or lane
assignment patterns and conflicting conditions during the transition from one construction
stage to another.  When the Contractor elects to cover conflicting or inappropriate signing,
materials used shall totally block out reflectivity of the sign and shall cover the entire sign.
The method used for covering the signing shall meet with the approval of the Engineer.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic
control devices, which were furnished, installed and maintained by him under this contract,
and such devices shall remain the property of the Contractor.  All traffic control devices shall
remain in place until specific authorization for relocation or removal is received from the
Engineer.

The Contractor shall ensure that all traffic control devices installed by him are operational,
functional and effective 24 hours a day, including Sundays and holidays.

Signs:  All signs except those referring to daily lane closures shall be post mounted in
accordance with Standard 702001 for all projects that exceed four days.

Construction signs referring to daytime lane closures during working hours shall be
removed, covered or turned away from the view of the motorists during non-working hours.

Prior to the beginning of construction operations, the Contractor will be provided a sign log
of all existing signs within the limits of the construction zone.  The Contractor is responsible
for verifying the accuracy of the sign log.  Throughout the duration of this project, all existing
traffic signs shall be maintained by the Contractor.  All provisions of Article 107.25 of the
Standard Specifications shall apply except the third paragraph shall be revised to read:
"The Contractor shall maintain, furnish, and replace at his own expense, any traffic sign or
post which has been damaged or lost by the Contractor or a third party.  The Contractor will
not be held liable for third party damage to large freeway guide signs."

"Fresh Oil" signs (W21-2) shall be used when prime is applied to pavement that is open to
traffic.  The signs are to remain until tracking of the prime ceases.  The sign shall be erected
a minimum of 150 m (500 feet) preceding the start of the prime and on all side roads within
the posted area.  The "Fresh Oil" sign on the side road shall be posted a minimum of 60 m
(200 feet) from the mainline pavement.

"Rough Grooved Surface" signs (W8-I107) shall be used when the road has been cold
milled and open to traffic.  The signs shall remain in place until the milled surface condition
no longer exists.  These signs shall be erected a minimum of 150 m (500
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feet) preceding the start of the milled pavement and on all side roads within the posted area.
The "Rough Grooved Surface" signs on the side roads shall be posted 60 m (200 feet) from
the mainline pavement.  All signs shall have a 450 mm x 450 mm (18" x 18") orange flag
and an amber flashing light attached.

Whenever a lane is closed to traffic using Standard 701601, 701606, or 701701, the
pavement width transition sign (W4-2R or W4-2L) shall be used in lieu of "Workers" sign
(W21-1 or W21-1a).

Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or
within 4.5 m (15 feet) of the traveled way and the traveled way remains unobstructed, then
the applicable Traffic Control Standard shall be 701006, 701011, 701101, or 701701.
"Shoulder Work Ahead" sign (W21-5(0)-48) shall be used in lieu of the "Workers " sign
(W21-1 or W21-1a).

Barricades:  Any drop off greater than 75 mm (three inches), but less than 150 mm (six
inches) within 2.5 m (eight feet) of the pavement edge shall be protected by Type I or II
barricades equipped with mono-directional steady burn lights at 30 m (100-foot) center-to-
center spacing.  If the drop off within 2.5 m (eight feet) of the pavement edge exceeds 150
mm (six inches), the barricades mentioned above shall be placed

at 15 m (50-foot) center-to-center spacing.  Barricades that must be placed in excavated
areas shall have leg extensions installed such that the top of the barricade is in compliance
with the height requirements of Standard 702001.

All Type I and II barricades and vertical panels shall be equipped with a steady burn light
when used during hours of darkness unless otherwise stated herein.

Check barricades shall be placed in work areas perpendicular to traffic every 300 m (1,000
feet), one per lane and per shoulder, to prevent motorists from using work areas as a
traveled way.  Two additional check barricades shall be placed in advance of each patch
excavation or any other hazard in the work area, the first at the edge of the open traffic lane
and the second centered in the closed lane.  Check barricades shall be Type I or II and
equipped with a flashing light.

Arrow Boards: A flashing arrow board shall be operating at all times when a lane is closed to
traffic on a multilane highway.  Arrow boards shall be provided and located in a head-on
position within each lane closure taper.

On expressway construction projects where the lane closures are in effect longer than 8
hours, the advance arrow board is required.  This arrow board shall be placed at the location
shown on the Standards.

Temporary Concrete Barrier Vertical Panels and Lights: Whenever temporary concrete
barrier wall is specified in the plans, vertical panels and steady burning lights meeting the
requirements of Articles 702.03 and 702.04 of the Standard Specifications and Standard
702001 shall be installed on the barrier wall at 15 m (50-foot) centers minimum or at the
spacing shown on the plans.  The method for mounting shall be approved by the Engineer.

Upon conclusion of the work, the panels and lights shall be removed and shall remain the
property of the Contractor.

Pedestrian Sidewalk Control: The Contractor shall install, maintain and remove necessary
signs and barricades needed to direct pedestrians to usable sidewalks and walkways during
the construction in accordance with Traffic Control Standard 701801.
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All barricades shall be Type I or II equipped with flashing lights.  At each point of closure,
sufficient numbers of barricades shall be used to completely close the sidewalk to
pedestrian movement.  Where construction activities involve sidewalks on both sides of the
street, the work shall be staged so that both sidewalks are not out of service at the same
time.

Public Convenience and Safety: The Contractor shall provide a telephone number where a
responsible individual can be contacted on a 24-hour-a-day basis to receive notification of
any deficiencies regarding traffic control and protection.  The Contractor shall dispatch men,
materials and equipment to correct any such deficiencies.  The Contractor shall respond to
any call from the Department concerning any request for improving or correcting traffic
control devices and begin making the requested repairs within two hours from the time of
notification.

Personal vehicles shall not park within the right-of-way except in specific areas designated
by the Engineer.

The Contractor shall maintain one lane of traffic at all times on two lane roads and at least
one lane in each direction on four or more lane roads, during the construction of this project.
The Contractor shall also maintain entrances and side roads along the proposed
improvement.  Interference with traffic movements and inconveniences to owners of
abutting property and the public shall be kept to a minimum.  Any delays or inconveniences
caused the Contractor by complying with these requirements shall be incidental to the
contract, and no additional compensation will be allowed.

On two lane roads, the Contractor is to plan his work so that there will be no open holes in
the pavement and that all barricades will be removed from the pavement during non-working
hours.

On four or more lane highways, there shall be no open holes in the pavement being used by
the traveling public.  Lane closures, if allowed, will be in accordance with the applicable
standards, any staging details shown in the plans, and other applicable contract documents.

The Contractor shall remove all equipment from the shoulders and medians after work
hours.

No road closure or restrictions shall be permitted, except those covered by Standard
Designs, without written approval from the Engineer.

Method of Measurement: This item of work will be measured on a lump sum basis for
furnishing, installing, maintaining, replacing, relocating and removing the traffic control
devices required in the plans and these Special Provisions.

Basis of Payment: This work will be paid for at the contract lump sum price for TRAFFIC
CONTROL AND PROTECTION, which price shall be payment in full to furnish, install,
maintain, replace, relocate and remove all traffic control devices indicated in the plans and
specifications.
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Delays to the Contractor caused by complying with these requirements will be considered
incidental to the item for Traffic Control and Protection, and no additional compensation will
be allowed.

Payment Adjustments: The Engineer may require additional traffic control to be installed in
accordance with standards and/or designs other than those included in the plans.  In such
cases, the standards and/or designs will be made available to the Contractor at least one
week in advance of the change in traffic control.  Payment for any additional traffic control
required will be in accordance with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards and/or
designs other than those included in the plans.  Revisions or modifications to the traffic
control shown in the contract shall be submitted to the Engineer for approval.  No additional
payment will be made for a Contractor requested modification.

In the event the sum total value of all the work items for which traffic control and protection
is required is increased or decreased by more than ten percent (l0%), the contract bid price
for Traffic Control and Protection will be adjusted as follows:

Adjusted contract price = .25P + .75P [1+ (X-0.1)]

Where "P", is the contract price for Traffic Control and Protection.

Difference between original and final sum total
value of all the work items for which traffic

Where "X" = control and protection is required.                
Original sum total value of all work items for
which traffic control and protection is required.

The value of the work items used in calculating the increase or decrease will include only those
items which have been added to or deducted from the contract under Article 104.02 of the
Standard Specifications and only items which require use of Traffic Control and Protection.

In the event the Department cancels or alters any portion of the contract, which results in
elimination or non-completion of any portion of the work, payment for partially completed work
will be made in accordance with Article 109.06 of the Standard Specification

FLAGGER VESTS (BDE)

Effective:  April 1, 2003

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”
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Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging.  The flagger station shall be lit by additional overhead lighting other
than streetlights.  The flagger shall be equipped with a fluorescent orange or fluorescent
orange and fluorescent yellow/green garment meeting the requirements of the American
National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2
garments.”

PARTIAL PAYMENTS (BDE)

Effective:  September 1, 2003

Revise Article 109.07 of the Standard Specifications to read:

“109.07 Partial Payments.  Partial payments will be made as follows:

(a) Progress Payments.  At least once each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the
value thereof at the contract unit prices.  The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment.  No amount less than $1000.00 will be approved for payment
other than the final payment.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.  Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).

(b) Material Allowances.  At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor.  Satisfactory evidence includes justification for the allowance (to expedite
the work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance.  For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items.  An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups.  Amounts paid by the
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Department for material allowances will be deducted from estimates due the Contractor
as the material is used.  Two-sided copies of the Contractor’s cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

PAYMENTS TO SUBCONTRACTORS (BDE)

Effective:  June 1, 2000 Revised:  September 1, 2003

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts no later than 30 days from the receipt of each payment made to the Contractor.

State law addresses the timing of payments to be made to subcontractors.  Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any
payment from the Department, the Contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment.  Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause.  The Act also provides that the time for payment required and the calculation of any
interest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors.  This contract is subject to the following payment
obligations.

As progress payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor.  The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the progress
payment to the Contractor.  Subcontractors shall be paid in full within 15 calendar days after the
subcontractor's work has been satisfactorily completed.  The Contractor shall hold no retainage
from the subcontractors.

This Special Provision does not create any rights in favor of any subcontractor against the State
of Illinois or authorize any cause of action against the State of Illinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act.  The Department will neither determine the reasonableness of any cause for
delay of payment nor enforce any claim to payment, including interest.  Moreover, the
Department will not approve any delay or postponement of the 15 day requirement.  State law
creates remedies available to any subcontractor or material supplier, regardless of tier, who has
not been paid for work properly performed or material furnished.  These remedies are a lien
against public funds set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c),
and a recovery on the Contractor’s payment bond in accordance with the Public Construction
Bond Act, 30 ILCS 550.
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PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)

Effective:  November 1, 1993 Revised:  April 2, 2004

Description.  This work shall consist of furnishing, placing, and maintaining changeable
message sign(s) at the locations(s) shown on the plans or as directed by the Engineer.

The sign(s) shall be trailer mounted.  The message panel shall be at least 2.1 m (7 ft) above the
pavement, present a level appearance, and be capable of displaying up to eight characters in
each of three lines at a time.  Character height shall be 450 mm (18 in.).

The message panel shall be of either a bulb matrix or disc matrix design controlled by an
onboard computer capable of storing a minimum of 99 programmed messages for instant
recall.  The computer shall be capable of being programmed to accept messages created by
the operator via an alpha-numeric keyboard and able to flash any six messages in sequence.
The message panel shall also be capable of being controlled by a computer from a remote
location via a cellular linkage.  The Contractor shall supply the modem, the cellular phone, and
the necessary software to run the sign from a remote computer at a location designated by the
Engineer.  The Contractor shall promptly program and/or reprogram the computer to provide
the messages as directed by the Engineer.

The message panel shall be visible from 400 m (1/4 mile) under both day and night conditions.
The letters shall be legible from 250 m (750 ft).

The sign shall include automatic dimming for nighttime operation and a power supply capable of
providing 24 hours of uninterrupted service.

The Contractor shall provide all preventive maintenance efforts s(he) deems necessary to
achieve uninterrupted service.  If service is interrupted for any cause and not restored within 24
hours, the Engineer will cause such work to be performed as may be necessary to provide this
service.  The cost of such work shall be borne by the Contractor or deducted from current or
future compensation due the Contractor.

When the sign(s) are displaying messages, they shall be considered a traffic control device.  At
all times when no message is displayed, they shall be considered equipment.

Basis of Payment.  When portable changeable message signs are shown on the Standard, this
work will not be paid for separately but shall be considered as included in the cost of the
Standard.

For all other portable changeable message signs, this work will be paid for at the contract unit
price per calendar month for each sign as CHANGEABLE MESSAGE SIGN.
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TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective:  April 1, 1992 Revised:  January 1, 2003

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time.  The specified time,
which begins upon notification to the Contractor, will be from ½ hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole
judge.

The deficiency may be any lack of repair, maintenance or non-compliance with the traffic
control plan.

If the Contractor fails to correct the deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The
calendar day(s) will begin with notification to the Contractor and end with the Engineer’s
acceptance of the correction.  The daily monetary deduction will be either $1,000 or 0.05
percent of the awarded contract value, whichever is greater.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor.  This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

WORK ZONE PUBLIC INFORMATION SIGNS (BDE)

Effective:  September 1, 2002
Revised:  April 15, 2004

Description.  This work shall consist of furnishing, erecting, maintaining, and removing work
zone public information signs.  The signs shall be erected as shown on the plans and according
to Article 702.05(a) of the Standard Specifications.

Camera-ready artwork for the signs will be provided to sign manufacturing companies upon
request by contacting the Central Bureau of Operations at 217-782-2076.  The sign number is
W21-I116-6048.

Basis of Payment.  This work will not be paid for separately but shall be considered as included
in the cost of the Standard.

80090

REVISED 04-15-2004
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WORK ZONE SPEED LIMIT SIGNS (BDE)

Effective:  April 2, 2004 Revised:  April 15, 2004

Delete Article 702.05(c).

Revise Article 702.05(d) to read:

“(d) Work Zone Speed Limit Signs.  Work zone speed limit sign assemblies shall be
provided and located as shown on the plans.  Two additional assemblies shall be placed
150 m (500 ft) beyond the last entrance ramp for each interchange.  The individual signs
that make up an assembly may be combined on a single panel.  The sheeting for the
signs shall be reflective and conform to the requirements of Article 1084.02.

All permanent “SPEED LIMIT” signs located within the work zone shall be removed or
covered.  This work shall be coordinated with the lane closure(s) by promptly
establishing a reduced posted speed zone when the lane closure(s) are put into effect
and promptly reinstating the posted speed zone when the lane closure(s) are removed.

The work zone speed limit signs and end work zone speed limit signs shown in advance
of and at the end of the lane closure(s) shall be used for the entire duration of the
closure(s).

The work zone speed limit signs shown within the lane closure(s) shall only be used
when workers are present in the closed lane adjacent to traffic; at all other times, the
signs shall be promptly removed or covered.  The sign assemblies shown within the lane
closure(s) will not be required when the worker(s) are located behind a concrete barrier
wall.

WORK ZONE TRAFFIC CONTROL (BDE)

Effective:  April 2, 2004

Revise the first paragraph of Article 701.07(b) to read:

“(b) Standards 701401 and 701422 will be measured for payment on an each basis only
when the traffic control and protection applies to isolated stationary work areas and
does not involve or is a part of other protected areas.”

Revise the Article 701.07(c) to read:

“(c) Measured As Lump Sum.  Traffic control and protection required under Standards
701201, 701206, 701306, 701326, 701336, 701400, 701406, 701421, 701501, 701502,
701601, 701602, 701606, 701701 and 701801 will be measured for payment on a lump
sum basis.  Traffic control protection required under Standards 701401 and 701422 will
be measured for payment on a lump sum basis, except as specified under Article
701.07(b).  Where the Contractor's operations result in daily changing, or two or more
work areas each of which requires traffic control according to one of the above

Revised 04-15-2004
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       Standards, each work area installation will not be paid for separately, but shall be
included in the lump sum price for the type of protection furnished.”

Revise the first paragraph of Article 701.08(a) to read:

“(a) Traffic control and protection will be paid for at the contract unit price each for TRAFFIC
CONTROL AND PROTECTION STANDARD 701316; TRAFFIC CONTROL AND
PROTECTION STANDARD 701321; TRAFFIC CONTROL AND PROTECTION
STANDARD 701331; TRAFFIC CONTROL AND PROTECTION STANDARD 701401;
TRAFFIC CONTROL AND PROTECTION STANDARD 701402; TRAFFIC CONTROL
AND PROTECTION STANDARD 701411; TRAFFIC CONTROL AND PROTECTION
STANDARD 701416; TRAFFIC CONTROL AND PROTECTION STANDARD 701422;
TRAFFIC CONTROL AND PROTECTION STANDARD 701423; or TRAFFIC CONTROL
AND PROTECTION STANDARD 701431 at the location specified.”

Revise the first paragraph of Article 701.08(b) to read:

“(b) Traffic control and protection indicated in Article 701.07(c) will be paid for at the contract
lump sum price for TRAFFIC CONTROL AND PROTECTION STANDARD 701201;
TRAFFIC CONTROL AND PROTECTION STANDARD 701206; TRAFFIC CONTROL
AND PROTECTION STANDARD 701306; TRAFFIC CONTROL AND PROTECTION
STANDARD 701326; TRAFFIC CONTROL AND PROTECTION STANDARD 701336;
TRAFFIC CONTROL AND PROTECTION STANDARD 701400; TRAFFIC CONTROL
AND PROTECTION STANDARD 701401; TRAFFIC CONTROL AND PROTECTION
STANDARD 701406; TRAFFIC CONTROL AND PROTECTION STANDARD 701421;
TRAFFIC CONTROL AND PROTECTION STANDARD 701422; TRAFFIC CONTROL
AND PROTECTION STANDARD 701501; TRAFFIC CONTROL AND PROTECTION
STANDARD 701502; TRAFFIC CONTROL AND PROTECTION STANDARD 701601;
TRAFFIC CONTROL AND PROTECTION STANDARD 701602, TRAFFIC CONTROL
AND PROTECTION STANDARD 701606; TRAFFIC CONTROL AND PROTECTION
STANDARD 701701; or TRAFFIC CONTROL AND PROTECTION STANDARD
701801.”

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective:  January 1, 2003 Revised:  April 2, 2004

Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance.  These include cones, tubular markers,
flexible delineators and plastic drums with no attachments.  Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.
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Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous.  These include drums and vertical panels with lights,
barricades and portable sign supports.  Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles.  These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2.
Category 3 devices shall be crash tested and accepted for Test Level 3.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports.  Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer’s self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract.  The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:

“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades.  Vertical barricades may be used in lieu of cones, drums or Type II
barricades to channelize traffic.”

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.

Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation.  When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical.  Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”



Various Routes
Section D 1 APP PAINT PVT MRKG 2004-16

Will County
Contract 44841

17

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.
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